ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. gfan ) 6. SHIP TO:
6SHERC21D0006
06/22/2022 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HERC22F0332 PR-OW-22-00557 CAD
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
CAD US Environmental Protection Agency
US Environmental Protection Agency 26 West Martin Luther King Drive
26 West Martin Luther King Drive Mail Code: WI136
Mail Code: W136
Cincinnati OH 45268-0001 c.CITY ) d. STATE | e.ZIP CODE
Cincinnati OH 45268-0001
7.70: JOEL DEMASI f. SHIP VIA

a. NAME OF CONTRACTOR
Cadmus Group LLC, The

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
100 5TH AVENUE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 100
d. CITY e. STATE | f. ZIP CODE
WALTHAM MA 024518727

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Standards & Risk Management Div.

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ ] h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDate)
a. INSPECTION b. ACCEPTANCE 03/31/202
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) () (e) () (9)
UET: WSEZMESNNBAS
TOCOR: Robyn Delahanty Max Expire Date:
03/31/2023 InvoiceApprover: Robyn Delehanty
Alt Invoice App: Kit Farber
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $99,247.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $99,247.00
Durham NC 27711
22. UNITED STATES OF 06/22/2022 23. NAME (Typed)
AMERICABY (Signature) - . Keith Pfeffer
i ﬂ;_r;f Eliaame | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
06/22/2022 |68HERC21D0006 68HERC22F0332
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)
Admin Office:
CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001

Accounting Info:
22-23-B-23B10L1-000BD4-2505-2223B1E002-001
BFY: 22 EFY: 23 Fund: B Budget Org: 23B10L1
Program (PRC): 000BD4 Budget (BOC): 2505
DCN - Line ID: 2223B1lE002-001

Period of Performance: 07/01/2022 to
03/31/2023

0001 Support for Clean Water Act Water Pollution 99,247.00
Control (Section 106) Program
Product/Service Code: R499

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $99,247.00
AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



v5.20
PERFORMANCE WORK STATEMENT
Contract 6BHERC21D0006
Task Order # 68HERC22F0332
TITLE: Support for Clean Water Act Water Pollution Control (Section 106) Program
PERIOD OF PERFORMANCE: Date of Task Order Award through March 31, 2023
EPA CONTACTS

Task Order Contracting Officer’s Representative (TOCOR):

Name: Robyn Delehanty

Office: OW/OWM
Program Information and Resource Management Staff

Address: US EPA, 1200 Pennsylvania Ave, NW (4201M)
Washington, DC 20460

Location: 7118G

Telephone #: 202-564-3880

Email: delehanty.robyn@epa.gov

Alternate Task Order Contracting Officer’s Representative and Technical Expert (ALT-
TOCOR):

Name: Kit Farber

Office: OW/OWM
Program Information and Resource Management Staff

Address: US EPA, 1200 Pennsylvania Ave, NW (4201M)
Washington, DC 20460

Location: 7118B

Telephone #: 202-564-0601

Email: farber.kit@epa.gov

I BACKGROUND AND PURPOSE

The Office of Water has responsibility for establishing national program policy and a regulatory
framework to ensure safe and clean water. This task order supports the Environmental Protection
Agency’s (EPA) Strategic Goal 5: Ensure Clean and Safe Water for all Communities.

The Office of Wastewater Management (OWM) provides oversight, assistance, and financial
support to state, interstate, and tribal partners for implementation of their water pollution control
programs. The Water Pollution Control Grant Program (CWA Section 106) funding assists
states, interstates, and tribes in the prevention and abatement of surface and ground water
pollution from both point and nonpoint sources to protect public health, including drinking water
resources. The program supports a broad spectrum of water quality program activities including:
a) source water protection, b) ground water protection c¢) water quality planning, d) ambient
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water quality monitoring and assessments, e) water quality standards, f) total maximum daily
loads (TMDLs), g) permitting, and h) compliance and enforcement.

The purpose of this Task Order is to continue technical support in administration and
management of EPA’s National Water Program. Under this Task Order, the contractor will
continue to provide support to the CWA Section 106 Program for program implementation of the
Regional, state, interstate, and tribal water quality programs, including ground water protection.
Technical support provided under this task order includes:

(1) maintaining the water pollution control grant program allocation formula and model

and generating state, interstate, and regional tribal allocations, and

(2) supporting finalization of the CWA Section 106 Tribal Guidance.

The providing of technical support and deliverables in the administration and management of
EPA’s National Water Program has been produced under Cadmus contract EP-C-15-022, WA #
6-01. Any analysis, technical support, or deliverables provided under this contract shall not be
duplicative of previously performed tasks.

. TASKS

The tasks below provide the Contractor with a description of the expected deliverables and time
frames. For schedule of deliverables see Section IV.

Task 1. Monthly Progress Reports

Reports of Work, the Contractor shall provide electronic copies of the monthly progress and
financial reports to the Contracting Officer, EPA Contract Level Contracting Officer
Representative (CLCOR - previously titled Project Officer (PO)) and Task Order Contracting
Officer Representative (TOCOR). Each progress report shall describe the work and expenditures
for the same time period as the corresponding invoice. The reports shall list by task the amount
of work completed and include a table of hours by personnel for each task. The reports also shall
identify any problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control
(QC) activities, and next steps.

The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that
may impede performance, impact QA-related activities, and any corrective actions needed to
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost
Progress Reports.

Deliverables: The Contractor shall provide monthly progress and financial reports and
biweekly calls with the EPA TOCOR.

Task 2. Quality Assurance/Quality Control

Quality Assurance is an important component of EPA’s work to assure that environmental
information is appropriate for its intended use. This Task Order (TO) does not require the
Contractor to collect or obtain field samples. Tasks 3 and 4 will require the Contractor to use
secondary data. Under a previous Cadmus contract work assignment (EP-C-15-022 WA 0-01) a
supplemental QAPP was developed. Therefore, consistent with the Agency's quality assurance
(QA) requirements, the Contractor shall review the existing supplemental quality assurance
project plan (QAPP) — to be provided by the TOCOR - to determine if it is consistent with the
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QAPRP for this contract and revise as needed to assure the sound quality of the secondary data
used for these tasks. In addition, throughout the course of this call order, if it is determined the
plan requires revision, the Contractor shall provide necessary changes to the TO COR.

Deliverables: Revise the supplemental QAPP (SQAPP) for use of secondary
environmental data management within three weeks of award. If the existing SQAPP is
deemed unusable, a new SQAPP for use of secondary environmental data management
will be delivered within two weeks of notifying the TOCOR.

Task 3 - Technical Support for the Water Pollution Control Grant Program Allocation
Model

The Contractor shall support EPA in updating and maintaining the state and tribal water
pollution control grant allocation formulas and model. The state formula is found in 40 Code of
Federal Regulations Part 35 and is further impacted by the issuance of annual appropriations and
national guidance. The EPA requires technical support in updating and maintaining the models
and generating targets and alternative funding for state, interstates and EPA Regional allocations
for tribal programs for FY 2023 - 2025.

3.a. — Technical Support for Allocation Options

The Contractor shall provide EPA with technical support to develop and implement options
for allocating increased or decreased funding for the water pollution control grant program
under EPA’s FY 2023 through FY 2025 proposed and final budgets. For planning purposes,
it is anticipated that the Contractor shall develop and implement up to (6) formula runs for
allocating funding in this period of performance with an option to run two (2) additional
formula runs.

Deliverables: The Contractor shall deliver up to six (6) allocation formula runs. Prior to each
formula run, the Contractor will send the TOCOR an updated version of the Section 106 Model
Template developed under Cadmus contract EP-C-15-022. Allocation runs will be based on the
information provided by the TOCOR in the Section 106 Model Template.

3.b. — Update the Data in the Tribal Allocation Model

Section 106 funds are allocated to the Regions for award to eligible tribes. Regional base
funding is allocated based on the number of tribes with “treatment in a manner similar to a
state” (TAS) in the region, with the remaining funds allocated using a variable formula
consisting of the tribal land, water resources and population in each region. The tribal land,
water and population data is taken from the US Census. The Contractor shall notify the
TOCOR when the FY2020 Census data for tribes becomes publicly available and shall
update the data in the Tribal allocation model and conduct necessary QA/QC.

Deliverables: The Contractor will review the U.S. Census website monthly to determine if the
Tribal data has been released to the public. Once available, the Contractor will update the data in
the tribal portion of the allocation model, including the necessary QA/QC. The Contractor will
provide the TOCOR with a summary table comparing new data with the old data in the model.
The table will include information on the monetary impacts to the regions resulting from the
updated Census numbers.
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Task 4 - Support Revisions to the Final Guidance on Awards of Grants to Indian Tribes
under Section 106 of the Clean Water Act (Section 106 Tribal Guidance)

OWM has responsibility for managing the tribal program under the Section 106 grant program.
This tribal program provides support for TAS approved tribes to implement water quality
management programs including grant and technical guidance.

The Section 106 Tribal Guidance was released in 2006 for fiscal years 2007 and beyond.
Supplemental Guidance on developing monitoring strategies, maintaining electronic data and
assessment reports was released in 2008. Guidance revision began in March of 2020 under
Cadmus contract EP-C-15-022, WA 5-01. The Section 106 Tribal Guidance is undergoing final
EPA and Tribal review and comment. The Contractor will support the TOCOR and the Revision
workgroup in finalizing the guidance through a) continue to participate in weekly Core Team
conference calls, b) support and participate in workgroup conference calls, as needed, c) develop
or update graphics, figures and appendices to address any EPA or Tribal comments, d) ensure
consistent grammar and tone across the guidance, €) manage stakeholder comments and assist in
tracking responses, f) format the guidance document, g) provide files necessary to print the
document, h) deliver a 508 compliant version for the website, i) format supplemental guidance,
and j) develop communication materials on the revisions, including developing and supporting 1-
3 webinars for EPA HQ, Regions, and tribal partners.

Deliverables: The Contractor will participate in weekly conference calls with the Core Revision
Team. The Contractor shall finalize the Section 106 Tribal Guidance as outlined in a-j above.

1. GENERAL REQUIREMENTS OF THE TASK ORDER

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract.

Confidential Business Information (CBI): For this Task Order, the Contractor shall not be
accessing any Confidential Business Information (CBI).

Identification as Contracting Staff: To avoid the perception that Contractor personnel are EPA
employees, the Contractor personnel shall be clearly identified as independent Contractors of
EPA when participating in events with outside parties and prior to the start of any meeting. The
Contractor personnel are prohibited from acting as the Agency’s official representative. When
speaking with the public, the Contractor shall refer all interpretations of policy to the TOCOR.

Quick Response: Under this Performance Work Statement (PWS), the Contractor may be
required to provide information for use by EPA for quick responses and analyses of options,
issues, and policy decisions. Quick responses are those which require completion in one to five
working days.

Travel: Travel is not anticipated under this Performance Work Statement (PWS).

Deliverable Formatting: All documents are to be provided in electronic form using Word and/or
Excel/Access, ArcGIS, or, in special cases another software program agreed to by the TOCOR.
For deliverables that are in Word or pdf versions of Word documents, that are intended to be
shared with management or the public, the Contractor shall use decimal align in all tables
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containing columns of numbers of varying digits, whether decimal places are reported or not. All
final materials will be formatted to be compliant with Section 508 Amendment to the
Rehabilitation Act of 1973.

I\VV. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 1: Monthly Progress Reports
Monthly progress reports Monthly
Calls with EPA Bi-weekly, including weekly
calls during periods of intense
activity

Task 2: Quality Assurance/Quality Control

Review and revise SQAPP developed under | Within 3 weeks of TO award
Cadmus contract EP-C-15-022 WA 0-01

Draft new SQAPP If necessary - Within 2 weeks
of notifying TOCOR that new
SQAPP is needed.

Finalize new SQAPP if required Within 2 weeks of receiving
comments from TOCOR

Task 3: Technical Support for the Water Pollution Control Grant Program Allocation
Model

3.a. Provide up to six (6) Model Runs Within one week of technical
direction to support potential
allocation scenarios, the
President’s Budget and the
Appropriation by Congress

Provide two (2) optional Model Runs Within one week of technical
direction to support potential
allocation scenarios, the
President’s Budget and the
Appropriation by Congress

3.b. Monitor Census website for release of tribal | Monthly
data
Update data in Tribal portion of the Within 2 weeks of Census
allocation formula, including QA/QC data availability

Develop summary tables of data changes Within 3 weeks of finalizing
including regional impacts Insert and track | QA/QC
workgroup changes in text

Task 4 — Support Revisions to the Final Guidance on Awards of Grants to Indian Tribes under
Section 106 of the Clean Water Act (Section 106 Tribal Guidance)
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a) Participate in Core Team conference calls Weekly

b) Participate in workgroup conference calls
As needed, TOCOR will notify
Contractor when calls will take
c) Develop or update graphics, figures and place

appendices to address any comments,
As directed by TOCOR
d) Ensure consistent grammar and tone across
the guidance

e) Manage stakeholder comments and assist in | As directed by TOCOR
tracking responses,
As directed by TOCOR
f) Format the guidance document,

g) Provide files necessary to print the As directed by TOCOR
document,

30 Days after document is
h) Deliver a 508 compliant version for the finalized
website,

30 Days after document is
i) Format supplemental guidance, and finalized
j) Develop communication materials on the As directed by TOCOR

revisions, including developing and supporting
1-3 webinars for EPA HQ, Regions, and tribal | As directed by TOCOR
partners.

V. PERFORMANCE STANRDARDS AND MEASURES
The following standards will be used to measure performance.

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will be
measured against similar analyses and work already performed by EPA.

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against the
acceptance criteria.

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses. Ingenuity
and resourcefulness will be measured by the ability to use innovative analyses to address new
issues not previously identified.

4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.

VI. STATUS NOTIFICATION

The Contractor shall notify the EPA PO and program office contact when 75% of the funds provided have
been expended or when funding for less than 6 weeks work remains. The Contractor shall also notify the
TOCOR when 75% of the funds have been used on any single case assignment. Notifications shall be in
writing and cc to the Project Officer.



68HERC22F0332
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $99,247.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor’s notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."”

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (2) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default”. The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(9) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC22F0332

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC22F0332

Base Period of Performance — 07/01/2022 through 03/31/2023

FUNDING ACTION FUNDING

Total Line 0001 Amount $99,247.00

Initial Funding $99,247.00
Balance Unfunded $-0-

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order shall be from 07/01/2022 through 03/31/2023 inclusive of all required
reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Robyn Delehanty, 202-564-3880, email: delehanty.robyn@epa.gov (TOCOR)

Kit Farber, 202-564-0601, email: farber.kit@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

P00001 See Block 16C

6. ISSUED BY CODE CAD 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

Cadmus Group LLC, The
Attn: JOEL DEMASTI 9B. DATED (SEE ITEM 11)

100 5TH AVENUE
SUITE 100
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
WALTHAM MA 024518727 68HERC21D0006
68HERC22F0332
10B. DATED (SEE ITEM 13)
CODE WSEZME 8NNBAS FACILITY CODE 06/22/2022
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Unilateral - Mutual Agreement Between Both Parties

E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Robyn Delahanty Max Expire Date: 06/30/2023 InvoiceApprover: Robyn Delehanty Alt
Invoice App: Kit Farber

The purpose of this modification is to extend the task order Period of Performance end
date. The task order period of performance is now July 1, 2022 though June 30, 2023.

This is a no-cost time extension only.

See the attached clauses and Funding Recap, which are updated to reflect the revised period
of performance.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Keith Pfeffer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
'j, oy ELECTROMIC
{ .»f_p SIEMNATURE 03/07/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243
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Note: This modification is issued unilaterally as

a result of an e-mail negotiated agreement
between the Government and the Contractor dated
March 3, 2023.

LIST OF CHANGES:

Reason for Modification: Other Administrative
Action

Period Of Performance End Date changed from
31-MAR-23 to 30-JUN-23

CHANGES FOR LINE ITEM NUMBER: 1
End Date changed from 31-MAR-23 to 30-JUN-23

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/01/2022 to 06/30/2023

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



68HERC22F0332
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $99,247.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC22F0332

Base Period of Performance — 07/01/2022 through 06/30/2023

FUNDING ACTION FUNDING

Total Line 0001 Amount $99,247.00

Initial Funding $99,247.00
Balance Unfunded $-0-

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order shall be from 07/01/2022 through 06/30/2023 inclusive of all required
reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Robyn Delehanty, 202-564-3880, email: delehanty.robyn@epa.gov (TOCOR)

Kit Farber, 202-564-0601, email: farber.kit@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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PERFORMANCE WORK STATEMENT
68HERC21D0006
Task Order 68HERC22F0372
Period of Performance: Date of Award through 12 Months

I. ADMINISTRATIVE:
A. Title: Technical Support for the Consumer Confidence Report Rule Revisions (CCR3).

B. Task Order Contract Officer Alternate TOCOR:
Representative (TOCOR):

Sarah Bradbury, US EPA Michael Finn, US EPA

Office of Ground Water and Drinking Office of Ground Water and Drinking
Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Ave., NW (MC: 4606M) 1200 Pennsylvania Ave., NW (MC: 4606M)
Washington, DC 20460 Washington, DC 20460

(202) 564-3116 (202) 564-5261

bradbury.sarah(@epa.gov Finn.Michael@epa.gov

C. Quality Assurance:

Tasks 1, 2, 3, 4, 5, 6, and 9 of this Task Order will require the use of secondary data. Consistent with the
Agency’s quality assurance (QA) requirements, the contractor must supplement the Contract Level
Quality Assurance Project Plan (QAPP), which has been provided by the contractor, to assure the quality
of the data used under Tasks 1, 2, 3, 4, 5, 6, and 9. The project specific quality assurance requirements
must be addressed in the work plan and monthly progress reports as specified under Task 0 below.

D. Background:

The Consumer Confidence Report (CCR) rule is considered the centerpiece of public right-to-know
provisions. CCRs are intended to provide valuable information to customers of community water
systems and allow them to make personal health-based decisions regarding their drinking water
consumption. The original CCR rule was promulgated in 1998 following a mandate in the 1996
amendments to the Safe Drinking Water Act (SDWA). Title I of America’s Water Infrastructure Act of
2018 (AWIA) reauthorizes and amends SDWA, including changes to Section 1414(c)(4). Section 2008
of AWIA mandates that the Agency issue revised CCR regulations to improve readability and accuracy
of CCRs; require biannual delivery of CCRs for large systems; and allow electronic delivery of CCRs.
AWIA also amended SDWA Section 1414(c)(4)(B) to require community water systems include
information on their corrosion control efforts and identify any corrective actions for action level
exceedances in their CCRs.

II. OBJECTIVES
The purpose of this task order is to support EPA’s Action Development Process (ADP) for Consumer
Confidence Report Rule Revisions (CCR3). Work includes providing logistical support and facilitation
for meetings, summarizing focus group study results, and developing the cost assessment model and
report. Cadmus shall also conduct a screening analysis to assess whether EPA may certify that no
significant impact on substantial number of small entities (SISNOSE) occurs. Cadmus shall analyze
changes in burden on primacy agencies and public water systems as a result of the CCR3 and shall help
develop the supporting documentation for the Information Collection Request (ICR) submission to the
Office of Management and Budget (OMB). Finally, Cadmus shall provide additional technical
assistance, including formatting rulemaking documents (e.g., Federal Register Notification preparation),
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developing a database to organize public comments, and conducting background research on specified
topics.

III. TASK DETAIL:
PWS: 1.10,2.1.1-2.1.3,2.3.1-2.3.3, 3.1, 3.2.1,3.2.2.1-3.2.2.3,3.2.2.5,4.1, 4.2, 4.3, 4.8-4.10, 5, 6, 7
The contractor shall perform the following tasks:

Task 0: Develop Supplemental Quality Assurance Project Plan (SQAPP), Work Plan and Monthly
Progress Reports

The contractor shall prepare a detailed work plan and budget for the accomplishment of the indicated
tasks. The work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime contractor and
subcontractor labor; and (c) a list of deliverables, with due dates and schedule for deliverables.

This task includes monthly progress and financial reports which are to be submitted pursuant to
Attachment 3- Reports of Work, of the contract. Monthly financial reports must include a table with the
invoice LOE and costs’ broken out by the tasks and subtasks in this TO. The monthly progress report shall
indicate, in a separate QA section, whether significant QA issues have been identified and how they are
being resolved. In addition, the workplan shall include the requirement that all electronic and information
technology (EIT) deliverables be Section 508 compliant in accordance with the policies referenced at
http://www.epa.gov/accessibility/.

If any anticipated event under this task order is expected to incur a cost of $20,000 or more, Cadmus will
immediately notify EPA of this expected cost. Expenses for travel, subcontractor work, events, meetings,
and any other labor or direct costs that will be funded by EPA! would be included in this estimate. Cadmus
shall proceed with work associated with this event only after EPA has approved the costs and upon
receiving notification of approval from the EPA TOCOR. The EPA organization providing the planning, if
different from the organization responsible for this task order, is responsible for the approval.?

In addition, the contractor shall prepare a Supplemental Quality Assurance Project Plan (SQAPP)
appending the Contract-level Quality Assurance Project Plan (QAPP) noted in (C.) above and ensure the
quality of direct and secondary data used to complete these tasks. Subtask 3.1 will result in the collection
of direct data from focus group participants. Tasks 1, 2, 4, 5, 6, and 9 of this Task Order will require the
use of secondary data. The work plan shall explain when the SQAPP will be submitted based on the
specific data requirements of this Task Order. This task also includes monthly progress and financial
reports. The monthly progress report shall indicate, in a separate quality assurance (QA) section, whether
significant QA issues have been identified and how they are being resolved. Monthly financial reports
must include a table with the invoice, level-of-effort (LOE) and costs broken out by the tasks and subtasks
in this Task Order. In addition, the workplan shall include the requirement that all electronic and
information technology (EIT) deliverables be Section 508 compliant in accordance with the policies
referenced at http://www.epa.gov/accessibility/.

Deliverables: Supplemental Quality Assurance Project Plan (SQAPP), monthly progress reports, and
monthly financial reports.

Task 1: Presentation and Meeting Support

! Cadmus assumes that “funded by EPA” refers strictly to funding under this task order.
2 Cadmus will coordinate any external approvals through the EPA TOCOR of this task order.

2
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As requested by the TOCOR, the contractor shall provide support for meetings and webinars.

Subtask 1.1 CCR3 Webinar Logistical Support
Under this subtask, the contractor shall provide support for webinars presented by EPA.
Support includes:
e Managing participant registration.
Assisting attendees in resolving issues with registration and/or login.
If hosted by Cadmus, managing meeting settings (for example, comments on/off).
If hosted by Cadmus, managing meeting recording.
Developing and distributing notification or reminder emails.
Providing presentation materials to participants.
Managing participant questions and polling.
Providing technical assistance during the webinar.
Managing speakers (i.e. muting/unmuting call participants as needed)
Compiling or taking notes on attendee input (questions, responses to polls, comments)

Deliverables:

e Anticipate up to 2 webinars. Following each webinar, meeting recording, attendee list, and
summary of poll question responses, questions, and comments.

Subtask 1.2: Online Stakeholder Meeting Support for CCR3

The contractor will provide technical and logistical support for up to three online meetings for small

stakeholder groups or organizations, upon direction from the EPA TOCOR. Anticipated tasks include:
e Managing presenters and attendees (i.e. muting/unmuting call participants as needed).

If hosted by Cadmus, managing meeting settings (for example, comments on/off).

If hosted by Cadmus, managing meeting recording.

Communicating with attendees for logistics, including coordinating meeting times.

Providing technical assistance during the meeting.

Providing basic facilitation during discussions.

Note taking of the discussion.

Developing a meeting summary.

Deliverables: Anticipate up to 3 meetings.
e Meeting attendee record
e Recording of meeting
e Meeting summary and typed meeting notes

Subtask 1.3 Material Development for Meetings and Presentations

The contractor shall develop materials and visual aids for presentations, meetings, and outreach. These
materials will be used for briefing EPA management and communicating to stakeholders. Anticipated
products include presentation materials (anticipated 3-4), diagrams/visual aids as requested by EPA
(anticipated to be about 2-4 diagrams), and quick references/factsheets (anticipated up to 5).

Deliverables:
e Draft and final presentation (anticipate 3-4 presentations)
e Draft and final versions of diagrams/visual aids (anticipate about 2-4 diagrams)
e Draft and final versions of quick references/factsheets (anticipate up to 5)



Task 2: Literature Review and Issue Papers for Rulemaking Deliberations

The contractor shall develop issue papers and technical analyses as identified through written technical
direction by the EPA TOCOR. EPA anticipates that some issues may become high priority during this
review process and may require analytical support for internal Agency decision-making processes. The
issue papers or analyses will support workgroup deliberations for option selection, proposed and final
rules.

Upon direction from the EPA TOCOR, the contractor shall collect relevant data and literature on the topic,
conduct a literature review or analyze data/information as appropriate, and summarize information on
issues (e.g. best practices on risk communication and electronic delivery methods) in a written report
averaging less than 20 pages. In the report, the contractor shall include a list of data and information
sources used in the review and shall share copies of the literature reports and data used.

Deliverables: For work planning purposes, anticipate up to 4 literature reviews and/or analyses.
e Draft and final reports. Assume three iterations of each draft document: 2 drafts and 1 final
draft for each.
e Data and sources used in analyses in spreadsheet or database (as appropriate).

Task 3. Focus Group Study and Summary Report
The contractor shall conduct a focus group study and summarize the findings.

Subtask 3.1 Focus Group Study

Upon technical direction from the TOCOR, the contractor will conduct the focus group study following the
approved methodology developed under Contract EP-C-15-022, Work Assignment (WA) 6-08. The
purpose of the study is to evaluate consumer perceptions of CCRs and to support improving readability,
clarity, and understandability of the information presented in CCRs; in addition to increasing the accuracy
of information presented, and risk communication, in CCRs. The study shall consider evaluating various
aspects of CCRs, including (but not limited to) content, language/phrasing, formatting, informational
graphics, delivery preferences, and accessibility.

Deliverables:
e (Copies of materials used in the focus group study.

Subtask 3.2 Focus Group Study Summary Report

After conclusion of focus group completed in Subtask 3.1, the contractor shall summarize findings and
overall lessons learned on how CCR content and formats can be improved to increase readability, clarity,
understandability, risk communication and note any delivery preferences identified by participants. The
contractor shall use the interview notes to prepare a draft interpretive report (anticipated less than 50
pages) summarizing key findings. The contractor shall base the findings on major themes and illustrate
themes with verbatim quotes from the interviews. The report shall include:

1. A one-page or less executive summary that provides background on project objectives, study
design, and methodology, and a brief summary of key findings.

2. Sections that focus on the major themes and that provide verbatim quotes to illustrate these themes
in participants’ own words (anticipated less than 50 pages).

Deliverables:
e A focus group executive summary (one-pager), submitted with first draft of the report. Assume
three iterations of the document: 2 drafts and 1 final draft.



e A focus group study overall summary report which includes themes and participant quotes along
with summarized data from the sessions (anticipated less than 50 pages). Assume three iterations
of the document: 2 drafts and 1 final draft.

e Raw or summarized data from the focus group (submitted with final draft of the reports).

Task 4: Analysis of the Economic Impacts of the CCR3
Following technical direction from the TOCOR, the contractor shall continue work on conducting the
economic impact analysis initiated under Contract EP-C-15-022, WA 6-08, and following the approved
methodology. This analysis will be used by the rule’s work group in its deliberations and will help EPA
estimate the proposed rule’s potential effects, including the potential burden (in both hours and dollars) on
the regulated community and the primacy agencies. The analysis also shall estimate the potential
qualitative (and if feasible, quantitative) benefits of the proposed rule. The analysis shall follow EPA’s
Guidelines for Preparing Economic Analysis (May 2014 Update) and shall:
* Provide an assessment of the costs and benefits of the rule, including public health benefit when
feasible.
* Individually list and evaluate economic costs and benefits associated with each revised rule
requirement.
*  Discount future costs and benefits.
»  Assess the effect of the rule on small systems (serving <10,000 people) as well as minority
populations, low-income groups, or indigenous peoples.

The analysis shall describe the potential economic impacts of the CCR3 on both primacy agencies and
community water systems subject to the rule. The analysis shall summarize how costs and benefits are
calculated and provide monetary estimates of the costs of the rule and qualitative estimates of the potential
benefits. If possible, it shall include quantitative estimates of the benefits (e.g., avoided costs of care or
avoided deaths based on the value of a statistical life). The cost and benefit analyses shall be implemented
in a spreadsheet, based on the approach described in the approved methodology. Electronic data sets shall
be stored on Cadmus servers and shall be backed up following Cadmus’s standard procedures.

The analysis shall include an assessment of whether the proposed rule will have an economic impact of
$100 million or more on the economy as a whole and a $25 million impact on state and local governments.
In addition to the overall impact, the analysis shall describe the cost of the proposed rule in terms of
damages to public health or the environment, on minority populations, low-income populations, and
indigenous peoples.

Cadmus shall hold regularly occuring conference calls to provide the TOCOR with an overview of how the
analysis is progressing. This will provide the TOCOR an opportunity to ask questions and provide input.
Cadmus shall prepare a draft analysis and submit the spreadsheets to the TOCOR for their review. The
TOCOR will provide comments based on their review, and any input they receive from Office of Water
management. Upon receipt of written technical direction, Cadmus shall prepare a second, revised
spreadsheet to the TOCOR for their review. Upon receipt of written technical direction, Cadmus shall
make final revisions of the spreadsheets, incorporating the TOCOR’s comments, and shall submit the final
draft of the spreadsheets to the TOCOR.

Cadmus shall prepare a written analysis summary report and submit it to the TOCOR after the final
spreadsheet is approved.

Deliverables:
*  Spreadsheet cost model. The contractor should assume three iterations of the model: 2 drafts and 1
final draft.



*  Written summary report of cost analysis. The contractor should assume three iterations of the
summary report: 2 draft and 1 final draft.

Task 5: Conduct Paperwork Reduction Act (PRA) Analysis of Information Collection, Paperwork,
and Recordkeeping Burden under the CCR3

The proposed rule will impose an economic burden on 10 or more persons; therefore, it requires an ICR
approval by OMB. Cadmus shall support the Agency’s ICR submission by developing the supporting
documentation. (As a contractor, Cadmus is not allowed to fill out the ICR itself, but can support EPA’s
submission.) Cadmus shall follow the ICR Handbook: EPA’s Guide to Writing Information Collection
Requests under the Paperwork Reduction Act of 1995 and the ICR Submission Worksheet (Part A) which
will be provided by the TOCOR. Cadmus shall develop Part A of the ICR supporting documentation,
characterizing the burden on water systems and primacy agencies. It will include a description of EPA’s
regulatory requirements under the revised rule, the sources of data and assumptions used in the analysis,
and the corresponding cost and burden estimates of the revised rule on water systems and States. Part B,
which describes the sampling plan for statistical samples, is not anticipated to be needed. Cadmus shall
prepare and deliver all supporting documentation necessary for the ICR approval process in a format EPA
can readily submit to the Office of Management and Budget (OMB) for their approval.

Cadmus shall provide a draft of the supporting documentation for the TOCOR’s review. Upon receipt of
written technical direction, Cadmus shall provide an updated draft based on the TOCOR’s comments.
Following receipt of comments on the second draft and technical direction from the TOCOR, Camus will
provide a final draft of the ICR supporting documents.

Deliverables:
e The contractor should assume three iterations of the model: 2 drafts and 1 final draft of the ICR
packages for proposed and final rule.

Task 6: Prepare Regulatory Flexibility Act (RFA) Screening Analysis and Report for CCR3

To meet the requirements of the Regulatory Flexibility Act (RFA), Cadmus shall produce a screening
analysis and report based on the economic analysis completed under Task 4. This analysis will be used by
EPA to test whether the proposed rule will have a “SISNOSE” (Significant Impact on a Substantial
Number of Small Entities), and shall follow the Final Guidance for EPA Rulewriters: Regulatory
Flexibility Act as Amended by the Small Business and Regulatory Enforcement Fairness Act. The
screening analysis shall identify and discuss the anticipated economic impacts of the proposed rule on
systems that serve less than 10,000 persons. Based on written technical direction from the TOCOR, the
report will describe RFA requirements and its purpose in relation to the rule revision development process.
Cadmus also shall work with the TOCOR to identify potential rule revision scenarios, and variations of
those revision scenarios, that could be incorporated into the revised rule to minimize its impact on small
water systems. To do so, Cadmus shall develop a list of key parameters and variables that can be affected
by potential variations in the rule and shall estimate the potential changes in costs and benefits of these
variations.

The screening analysis shall include:

*  Description of the reasons the Agency is conducting an RFA screening analysis and the
requirements of such an analysis.

*  Description of small entities to which the proposed rule will apply. To the extent possible, this will
include an estimate of the number of small entities affected by the rule.

*  Description of the projected reporting, record keeping, and other compliance requirements of the
proposed rule.

* A description of variations to the proposed rule that minimize the significant economic effects of
the rule on small systems while meeting the rule revision’s objectives.

6



Deliverables: The contractor should assume three iterations of the RFA screening analysis: 2 drafts and 1
final draft. (Anticipated around 40 pages, including tables, graphs, references, and appendices.)

Task 7: Additional or Revised Analyses for Rulemaking
EPA anticipates that additional analyses may be required for EPA to fully respond to OMB comments on
the proposed regulation. The contractor will support specific analyses, calculations, and revisions as
specified by the TOCOR via written technical direction. These additional analyses or revisions may
include, but may not be limited to:
e Analyses that support regulatory development process requirements associated with:
o Executive Order 13132 Federalism consultation and certification;
o The RFA and Small Business Regulatory Enforcement Fairness Act (SBREFA); and
o The Unfunded Mandates Reform Act (UMRA).
e Analyses that support Agency objectives to incorporate Environmental Justice considerations into
the rule revision.

The TOCOR will provide the contractor with any new data or information to support updating, revising,
and/or undertaking additional analyses in response to comments from OMB or other EPA reviewing
officials on the proposed rule. The contractor shall incorporate any new analyses into the final deliverables
as directed by the EPA TOCOR.

The contractor will provide a written explanation if certain factors cannot be included and will notify the
TOCOR within three (3) business days if the requested information cannot be completed within the time
period specified.

Deliverables: The contractor should assume three iterations of each document: 2 drafts and 1 final draft.

Task 8: Document Formatting and Editorial Support

Under this task, the contractor shall assist with formatting documents for Federal Register Notice (FRN)
packages, or for other documents associated with the EPA’s Action Development Process (ADP). The
contractor shall format documents for publishing in the Federal Register, including the proposed rule,
following Agency guidance. This task may also include additional documents developed by EPA to be
formatted by the contractor. The contractor shall format any documents to be published on the internet to
be 508 compliant.

Deliverables:
e Documents in PDF format, meeting 508 compliance guidelines (anticipate 25 documents, less than
50 pages on average)
e Documents meeting Federal Register notice guidelines (anticipate up to five documents)
e Agency documents in format agreed on by contractor and EPA TOCOR (anticipate one
draft/mock-up and final versions of up to 5 formatted documents, less than 30 pages on average)

Task 9: Public Comment Database and Comment-Response Summary for CCR3 Rule Docket

The contractor shall develop a summary of public comments and a comment-response summary as
identified through written technical direction by the EPA TOCOR. The document shall provide a means to
track all comments received during the comment period for the proposed rule organized by sections as
specified in the technical direction.

After the TOCOR approves the final outline for the sections, the contractor shall review, as they are
received, all public comment letters, e-mail, and attachments received by the OW Docket Center and
provide each comment with tracking codes. These codes will identify the comment letter (as numbered by



the OW docket), comment number of the individual comment within each letter, and the comment code
(from the outline) that each individual comment falls under (each comment should only be categorized into

one comment code).

EPA will draft responses to each comment. The contractor shall merge the data into one file as a draft
comment response document that includes all public comments and EPA responses. The contractor shall
provide electronic copies of this file to the TOCOR to review. After the EPA TOCOR reviews and has
provided written comments on the draft comment-response document, the contractor shall prepare the final

comment response document for the OW docket record.

Portions of the above process may be amended to a more streamlined process, such as allowing for
summarization and grouping of substantially similar comments if the contractor is issued specific written
technical direction by the EPA TOCOR to allow an alternative streamlined approach.

Deliverables:
*  Draft and final subject category (Comment Code) Outline.
* Draft and final assignment of tracking codes for each letter.
* Two drafts and final Comment Response Document (508 compliant).

IV. SCHEDULE OF DELIVERABLES:

TOCOR comments on
the first draft

TASK | DELIVERABLE DATE DUE TO EPA | Anticipated Quantity
No.
0 Monthly Progress and Financial Reports
Supplemental Quality Assurance According to Contract 1
Project Plan
Monthly financial and progress reports | Monthly 12
1.0 Presentation and Meeting Logistics Support
1.1 Meeting recording, attendee list, and June 30, 2023 2 webinars
summary of poll question responses,
questions, and comments.
1.2 Meeting attendee record, recording, 2 weeks after meeting 3 meetings
meeting notes and summary
1.3 Draft presentation TBD as directed by 3-4 presentations
TOCOR
Final presentation 1 week after receipt of

Draft diagrams/visual aids TBD as directed by
TOCOR
Final versions of diagrams/visual aids 1 week after receipt of

TOCOR comments on
the first draft

2-4 diagrams/visual aids

Draft version of quick TBD as directed by 5 quick
reference/factsheets TOCOR reference/factsheets
Final version of quick 1 week after receipt of
reference/factsheets TOCOR comments on
the first draft
2.0 Literature Review and Issue Papers for Rulemaking Deliberations




TASK | DELIVERABLE DATE DUE TO EPA | Anticipated Quantity
No.
First draft of literature review or issue TBD as directed by 4 issue papers
paper TOCOR
Second draft of literature review or 1 week after receipt of
issue paper TOCOR comments on
the first draft
Final draft of literature review or issue 1 week after receipt of
paper and corresponding data/sources TOCOR comments on
(as appropriate) the second draft
3.0 Focus Group Study
3.1 Copies of materials used in the focus 1 week prior to focus 1 focus group study
group study group
3.2 A focus group executive summary With first draft
First draft of focus group summary 30 days following TD
report by TOCOR
Second draft of focus group summary 2 weeks receipt of
report TOCOR comments on
the first draft
Final draft of focus group summary 2 weeks after receipt of
report TOCOR comments on
the second draft
Raw or summarized data Submitted with final
draft of report
4.0 Analysis of the Economic Impacts of the CCR3
First draft cost analysis spreadsheet TBD as directed by 1 economic analysis
TOCOR
Second draft cost analysis spreadsheet 3 weeks after receipt of
TOCOR comments on
the first draft
Final cost analysis spreadsheet 1 week after receipt of
TOCOR comments on
the second draft
First draft initial written cost analysis TBD as directed by
TOCOR
Second draft cost analysis report 2 weeks after receipt of
TOCOR comments on
first draft
Final draft cost analysis report 1 weeks after receipt of
TOCOR comments on
the second draft
5.0 Conduct Paperwork Reduction Act (PRA) Analysis of Information Collection,

Paperwork, and Recordkeeping Burden under the CCR3

First draft ICR package for Proposed
Rule

TBD as directed by
TOCOR

Second draft ICR package for Proposed
Rule

2 weeks after receipt of
TOCOR comments on
the first draft

Final cost ICR package for Proposed

1 week after receipt of

Rule

TOCOR comments on

1 ICR package




TASK | DELIVERABLE DATE DUE TO EPA | Anticipated Quantity
No.
the second draft
6.0 Prepare Regulatory Flexibility Act (RFA) Screening Analysis and Report for CCR3
First draft RFA screening analysis TBD as directed by 1 RFA analysis
report for proposed rule TOCOR
Second draft RFA screening analysis 2 weeks after receipt of
report TOCOR comments on
the first draft
Final draft RFA screening analysis 1 week after receipt of
report TOCOR comments on
the second draft
7.0 Additional or Revised Analyses for Rulemaking
First draft of additional or revised TBD as directed by 2-3 revised/additional
analysis TOCOR analysis
Second draft of additional or revised 2 weeks after receipt of
analysis TOCOR comments on
the first draft
Final draft of additional or revised 1 week after receipt of
analysis TOCOR comments on
the second draft
8.0 Document Formatting and Editorial Support
Documents formated as PDF and TBD as directed by 25 formatted PDFs
meeting 508 compliance TOCOR
Documents formated for Federal TBD as directed by 5 formatted Federal
Register TOCOR Register documents
First draft formatted documents TBD as directed by 5 formated documents
TOCOR
Final draft formatted documents 1 week after receipt of
TOCOR comments on
the second draft
9.0 Public Comment Database and Comment-Response Summary for CCR3 Rule Docket

First draft comment subject category
outline

TBD as directed by
TOCOR

Final draft comment subject category
outline

1 week after receipt of
TOCOR comments on
the first draft

First draft tracking code assignments

TBD as directed by
TOCOR

Final draft tracking code assignments

1 week after receipt of
TOCOR comments on
the first draft

First draft comment response document

TBD as directed by
TOCOR

Second draft comment response
document

2 weeks after receipt of
TOCOR comments on
the first draft

Final draft comment response, 508
compliant

1 week after receipt of
TOCOR comments on
the second draft

1 comment response
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V. MISCELLANEOUS - SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508
REHABILITATION ACT AND AMENDMENTS)
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to,
§ 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet
information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

No travel is anticipated under this Task Order at this time.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of all conference related
activities and expenses, including support of meetings, conferences, training events, award ceremonies and
receptions, including the form 5170 for all meetings costing more than $20,000, shall be obtained by the
EPA CL-COR as needed and provided to the Contracting Officer (CO). Work under conference related
activities and expenses shall not occur until this approval is obtained and provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and organization
and physically display that information through an identification badge. Contractor personnel are
prohibited from acting as the Agency’s official representative. The contractor shall refer any questions
relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR and/or TOCOR.

IX. PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of the contract.

X. TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical direction. Technical
direction must be within the statement of work of the contract and includes: (1) Direction to the contractor
which assists the contractor in accomplishing the Statement of Work, (2) Comments on and approval of
reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN

All task(s) identified in the performance work statement above are subject to review and approval by the
EPA TOCOR based on the general guidelines of the contract quality assurance surveillance plan regarding:
Programmatic, cost control, schedule, and document development standards.
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68HERC22F0372
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $500,058.20 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



68HERC22F0372

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC22F0372

Base Period of Performance — 08/15/2022 through 08/14/2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $822,000.00
Initial Funding $500,058.22
Balance Unfunded $321,941.78

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this Task Order period shall be from 08/15/2022 through 08/14/2023, inclusive of all
required reports.

SECTION G - Contract Administration Data

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Sarah Bradbury, 202-566-3116, email: Bradbury.sarah@epa.gov (TOCOR)

Mike Finn, 202-566-5261, email: finn.michael@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer. keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

P00001 See Block 16C

6. ISSUED BY CODE CAD 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

Cadmus Group LLC, The
Attn: JOEL DEMASTI 9B. DATED (SEE ITEM 11)

100 5TH AVENUE
SUITE 100
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
WALTHAM MA 024518727 68HERC21D0006
68HERC22F0372
10B. DATED (SEE ITEM 13)
CODE WSEZME 8NNBAS FACILITY CODE 08/09/2022
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Sarah Bradbury Max Expire Date: 08/14/2023 InvoiceApprover: Sarah Bradbury Alt
Invoice App: Brandon Welbourn

The purpose of this modification is to change the task order's Alternate TOCOR and
Alternate Invoice Approving Official from Mike Finn to Brandon Welbourn.

All other task order terms and conditions remain unchanged.
LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Keith Pfeffer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
'j, oy ELECTROMIC
{ .»f_p SIEMNATURE 02/07/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | ;011051 D0006/68HERC22F0372/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
Cadmus Group LLC, The
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Alternate COR/Project Officer changed to
Brandon Welbourn

Alternate Invoice Approving Official changed to
Brandon Welbourn

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 12/22/2020 to 12/21/2025

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 2
1. DATE OF ORDER 2. CONTRACT NO. gfan ) 6. SHIP TO:
6SHERC21D0006
10/25/2022 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HERC23F0001 PR-R5-22-00711 CAD
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
CAD US Environmental Protection Agency
US Environmental Protection Agency 26 West Martin Luther King Drive
26 West Martin Luther King Drive Mail Code: WI136
Mail Code: W136
Cincinnati OH 45268-0001 c.CITY ) d. STATE | e.ZIP CODE
Cincinnati OH 45268-0001
7.70: JOEL DEMASI f. SHIP VIA

a. NAME OF CONTRACTOR

Cadmus Group LLC, The 8 TYPE OF ORDER
b. COMPANY NAME [ ]a PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:
100 5TH AVENUE Except for billing instructions on the
reverse, this delivery order is
SUITE 100 subject to instructions contained on
this side only of this form and is
Please furnish the following on the terms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numbered
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if contract.
WALTHAM MA 024518727 anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Standards & Risk Management Div.

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ ] h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDate)
a. INSPECTION b. ACCEPTANCE 04/28/202
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
UET: WSEZMESNNBAS
TOCOR: Felicia Gaines Max Expire Date:
04/28/2023 InvoiceApprover: Felicia Gaines
Alt Invoice App: Tracey Schuck
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $33,074.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $33,074.00
Durham NC 27711
22. UNITED STATES OF 10/25/2022 23. NAME (Typed)
AMERICABY (Signature) - . Keith Pfeffer
i ﬂ;_r;f Eliaame | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER CONTRACT NO. ORDER NO.
10/25/2022 |68HERC21D0006 68HERC23F0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) () (9)
Admin Office:
CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 10/25/2022 to
04/28/2023

0001 Support for Workload Analysis of the 33,074.00
Michigan Department of Environment, Great
Lakes, and Energy Drinking Water and
Environmental Health Division Program for
EPA Region 5

This is a Firm-Fixed-Price Task Order that
is fully funded at award in the total
amount of $33,074.00.

Product/Service Code: R499

Accounting Info:
22-E1-05P3-000B03-2505-2205PSX504-001
BFY: 22 Fund: E1l Budget Org: 05P3
Program (PRC): 000B0O3 Budget (BOC) :
2505 DCN - Line ID: 2205PSX504-001
Funding Flag: Complete

Funded: $33,074.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $33,074.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4/2006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



PERFORMANCE WORK STATEMENT -
Contract: 6SHERC21D0006
Task Order: 6SHERC23F0001

TITLE: Support for Developing a Workload Analysis of the Michigan Department of
Environment, Great Lakes, and Energy’s Drinking Water and Environmental Health Division
Program for EPA Region 5

PERIOD OF PERFORMANCE: Task Order Award through 04/28/2023

Task Order Contracting Officer’s Representative (TOCOR):

Name: Felicia Gaines
Office: Region 5

State and Tribal Programs and Support Branch
Address: US EPA

77 West Jackson Blvd.

Chicago, IL 60604
Telephone #: 312-886-0139
Email: gaines.felicia@epa.gov

I. BACKGROUND AND PURPOSE

EPA Region 5 is responsible for the oversight of the Public Water System Supervision
(PWSS) Program that is administered by the Michigan Department of Environment, Great
Lakes, and Energy (MI EGLE). As part of the PWSS, EPA must:

1. Review compliance data

2. Oversee operational and research studies

3. Provide technical assistance, and

4. Ensure the performance of sanitary surveys of the State’s public water systems.

EPA Region 5 remains concerned that the workload and resource issues that have persisted
for many years continue to contribute to MI EGLE’s inability to fully implement the
regulations for which it has been given primacy under the Safe Drinking Water Act
(SDWA).

Specifically, MI EGLE is not fully implementing the timely reporting of monitoring results
and issuing violations for many rules. Furthermore, states are put in the difficult situation
of taking action on contaminants and issues that have not yet been regulated by the EPA or
with little guidance from the EPA on the appropriate actions to protect public health
spreading their already dwindling resources even thinner. Without additional resources,
states are forced to take efforts away from existing regulatory programs to manage the
quasi-regulatory tasks that are being added to their workload.
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This purpose of this Task Order is to create a workload analysis that will provide EPA
Region 5 with the support that it needs for its oversight responsibility to evaluate MI
EGLE’s resource situation regarding their implementation of the SDWA program. This
will be done as In-Kind services to Michigan and will be identified as such within their
Public Water Systems Supervision Fiscal Year 2022 Assistance Agreement.

II. TASKS

The tasks below provide the contractor with a description of the expected deliverables and
time frames.

Task 1. Monthly Progress Reports

The Contractor shall provide electronic copies of the monthly progress and financial reports
to the Contracting Officer, EPA Contract Level COR (CLCOR) and TOCOR. Each progress
report shall describe the technical work and expenditures for the same time period as the
corresponding invoice. The reports shall list by task the amount of work completed and
include a table of hours by personnel for each task. The reports also shall identify any
problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control (QC)
activities, and next steps.

The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that
may impede performance, impact QA-related activities, and any corrective actions needed to
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost
Progress Reports.

Deliverables and schedule under Task 1

Task Deliverable Due
Progress and financial reports Every 4 weeks
1 Calls with EPA B1-\.)veeklyf mcludmg weekl}{ cglls
during periods of intense activity

Task 2. Workload Analysis of the Michigan Department of Environment, Great Lakes,
and Energy’s Drinking Water Program

The Contractor shall conduct a workload analysis of the MI EGLE PWSS program using the
previously developed model (initially developed in 2011 for EPA and the Association of
State Drinking Water Administrators (ASWDA) and updated in 2018 for ASDWA.
Information regarding this program is being provided as an attachment.

This analysis shall include all aspects for the required primacy program functions listed in

Title 40 CFR Part 142 including federal reporting requirements, found here:
https://www.ecfr.gov/cgi-bin/text-idx ?tpl=/ecfrbrowse/Title40/40cfr142 main 02.tpl
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This analysis shall also include SDW A-related programs and compare Michigan’s status and
performance in the areas of:
e Operator training and certification
Capacity development
Permitting and plan review
Planning for new or revised regulations
Source water assessment and protection programs
Preparedness and emergency response
Investigating and responding to contamination of public drinking water systems by
emerging contaminants

The analysis shall also:
e Establish a baseline for each core function to gauge state staffing needs vs. current
staffing vs. the national averages in staffing needs and levels
e Identify staffing needs broken down by program component to the extent possible,
with the factors used for these estimating these needs
e Provide a table that compares and quantifies state staffing commitment for each core
function. This comparison should be measured versus data from other states and
ranked within the national average using metric or matrices such as data based on:
o staffing levels of comparable public systems,
o the hours per function per year, and/or
o other quantitative measures that can be graphically represented.
e Evaluate current status of IT infrastructure and current IT efforts.

The analysis should also provide a table that quantifies and compares the staffing
commitment for each core function within the state of Michigan. This comparison should be
measured versus data from other states and ranked within the national average using metric
or matrices such as:

e data based on the number of public systems,

e data based on the hours per function per year, and/or

e other observable and reportable measure

Data from the national Safe Drinking Water Information System - Federal (SDWIS/Fed)
shall be used where possible, found here:
https://www.epa.gov/ground-water-and-drinking-water/safe-drinking-water-information-
system-sdwis-federal-reporting

The Contractor shall anticipate 3-4 conference calls with the COR and Region 5/MI EGLE.
The purpose of the calls will be to:

e (Collect data for use in running the workload analysis model

e Establish a timeframe

e Explain the results.
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Deliverables: The contractor shall provide necessary documents summarizing and
synthesizing related considerations mentioned above that may include such things as
literature reviews, policy summary and synthesis papers as well as reviewing and formatting
existing related documents and completing draft(s) and final versions of documents.

slide deck) to EPA Region 5 and
key stakeholders on the findings.

Task Deliverable Due
An Excel file of outputs including | February 28, 2023 or as directed by
) projected full-time equivalents TOCOR
(FTEs) and costs.
A comprehensive workload Two weeks after February 28, 2023 or
2 analysis report. as directed by TOCOR
A slide deck explaining the results. | Three weeks after February 28, 2023
or as directed by TOCOR
5 A detailed out-briefing (using the | March 28, 2023 or as directed by

TOCOR

General Requirements of the Task Order and Schedule

The Contract level COR or an authorized individual is permitted to provide technical
direction. Technical direction must be within the statement of work of the contract and
includes: (1) Direction to the contractor which assists the contractor in accomplishing the
PWS, (2) Comments on and approval of reports or other deliverables. Technical direction
will be issued in writing or confirmed in writing within five (5) calendar days after verbal
issuance. One copy of the technical direction memorandum will be forwarded to the
Contracting Officer and the Contract Level Contracting Officer Representative.

Work conducted under this Task Order shall not duplicate work conducted under any other
Task Order or Work Assignment under any other contract. As required, the EPA TOCOR
will provide technical direction in accordance with Clause H-20 of the contract, EPAAR
1552.237-71 TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance
Work Statement (PWS).

Confidential Business Information (CBI): For this Task Order, the contractor shall not be

accessing any Confidential Business Information (CBI).

Budget Reporting: The contractor, under this task order, shall be required to report to the
TOCOR when 75 percent of the total task order funding amount has been depleted.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA

employees, the contractor personnel shall be clearly identified as independent contractors of
EPA when participating in events with outside parties and prior to the start of any meeting.
The contractor personnel are prohibited from acting as the Agency’s official representative.
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When speaking with the public, the contractor shall refer all interpretations of policy to the
TOCOR.

Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to
the TOCOR for review prior to submission of the final product. These drafts will clearly
specify the methods, procedures, considerations, assumptions, relevant citations, data sources
and data that support any conclusions and recommendations. The contractor shall
incorporate all TOCOR comments into all final deliverables, unless otherwise agreed upon
by the TOCOR. The contractor shall adhere to all applicable EPA management control
procedures as implemented by the EPA Contracting Officer (CO), Project Officer (PO), and
TOCOR.

Quick Response: Under this Performance Work Statement (PWS), the contractor shall be
required to provide ad hoc information for use by EPA for quick responses and analyses of
options, issues, and policy decisions. Quick responses are those which require completion in
one to five working days.

Travel: Travel is not anticipated under this Performance Work Statement (PWS).

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters
are to be provided in electronic form using Word and/or Excel/Access, ArcView, or, in
special cases another software program agreed to by the TOCOR. Memos are to be written
in a manner which will make them easy to conform into draft chapters for the Final Report.
For deliverables that are in Word or .pdf versions, that are intended to be shared with
management or the public, the contractor shall use the “decimal align” function in all tables
containing columns of numbers of varying digits, whether decimal places are reported or not.
All final materials, e.g., memos, chapters, etc. are to be prepared only after receiving written
technical direction from the TOCOR and formatted to be compliant with Section 508
Amendment to the Rehabilitation Act of 1973.

III.SCHEDULE OF DELIVERABLES

All deliverables shall be in accordance with the contract-level Clauses, Section F, and the
above-listed deliverable due dates.

IV.PERFORMANCE STANDARDS AND MEASURES
The following standards will be used to measure performance.

1. Quality of Products: All tasks are to be of superior quality. The quality of outputs will
be measured against similar analyses and work already performed by EPA.

2. Schedule: All tasks are to be completed on, or ahead of schedule as measured against
the acceptance criteria.

3. Ingenuity and Resourcefulness: New issues are addressed using innovative analyses.
Ingenuity and resourcefulness will be measured by the ability to use innovative
analyses to address new issues not previously identified.
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4. Quality assurance: Adhere to both Contract level QAPP and PQAPP.
V. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative. The
contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or
regulation to the CO, CL-COR and/or TOCOR.

VI. STATUS NOTIFICATION
The contractor shall notify the EPA PO and program office contact when 75% of the funds
provided have been expended or when funding for less than 6 weeks work remains. The

Contractor shall also notify the TOCOR when 75% of the funds have been used on any single
case assignment. Notifications shall be in writing and cc: to the Project Officer.
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68HERC23F0001

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 6SHERC23F0001

Base Period of Performance — Date of Award through April 28, 2023

FUNDING ACTION FUNDING

Total Line 0001 Amount $33,074.00

Initial Funding $33,074.00
Balance Unfunded $0

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The base period of performance of this Task Order period shall be from Date of Award through April 28, 2023,

inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:

Felicia Gaines, 312-886-0139, email: gaines.felicia@epa.gov (TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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P00001 See Block 16C

6. ISSUED BY CODE CAD 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001
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Cadmus Group LLC, The
Attn: JOEL DEMASTI 9B. DATED (SEE ITEM 11)
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SUITE 100
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
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68HERC23F0001
10B. DATED (SEE ITEM 13)
CODE WSEZME 8NNBAS FACILITY CODE 10/25/2022
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[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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ORDER NO. IN ITEM 10A
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appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Unilateral - Mutual Agreement Between Both Parties

E. IMPORTANT: Contractor is not [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
UET: WSEZMES8NNBAS

TOCOR: Felicia Gaines Max Expire Date: 08/12/2023 InvoiceApprover: Felicia Gaines Alt
Invoice App: Tracey Schuck

The purpose of this modification is to change the end date of the task order Period of
Performance from 04/28/2023 to 08/12/2023.

This is a no-cost time extension only.

Note: This modification is being issued unilaterally insofar that this no-cost extension
has been mutually agreed upon by the Government and the Contractor via e-mail dated
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Keith Pfeffer
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{ .»f_p SIEMNATURE 03/21/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| ;011221 p0006/68HERC23F0001/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
Cadmus Group LLC, The
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

3/7/2023.
LIST OF CHANGES:

Period Of Performance End Date changed from
28-APR-23 to 12-AUG-23

CHANGES FOR LINE ITEM NUMBER: 1

End Date changed from 28-APR-23 to 12-AUG-23

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 10/25/2022 to 08/12/2023

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1| 2

1. DATE OF ORDER 2. CONTRACT NO. gfoarg/)

6. SHIP TO:

a. NAME OF CONSIGNEE

68HERC21DO0
10/19/2022
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
68HERC23F0023 PR-OW-22-01086

Standards & Risk Management Div.

5. ISSUING OFFICE (Address correspondence to)
CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136

b. STREET ADDRESS
USEPA Headgquarters

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 4607M

Cincinnati OH 45268-0001 c.CITY d. STATE | e. ZIP CODE
Washington DC 20460
7.T0: JOEL DEMASI f. SHIP VIA

a. NAME OF CONTRACTOR
Cadmus Group LLC, The

8. TYPE OF ORDER

b. COMPANY NAME

D a. PURCHASE b. DELIVERY

c. STREET ADDRESS
100 5TH AVENUE

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

Please furnish the following on the terms
and conditions specified on both sides of

SUITE 100
d. CITY e. STATE | f. ZIP CODE
WALTHAM MA 024518727

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
Standards & Risk Management Div.

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D c. DISADVANTAGED

D f. SERVICE-DISABLED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
VETERAN-OWNED

ELIGIBLE UNDER THE WOSB PROGRAM

[ ]d. WOMEN-OWNED

[ ] h.EDWOSB

12. F.0.B. POINT
l:l e. HUBZone

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE éDate)
a. INSPECTION b. ACCEPTANCE 10/18/202
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
UET: WSEZMESNNBAS
TOCOR: Curt Baranowski Max Expire Date:
10/18/2023 InvoiceApprover: Curt Baranowski
Alt Invoice App: Steve Fries
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $0.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE e. ZIP CODE $210,000.00
Durham NC 27711
22. UNITED STATES OF 10/19/2022 23. NAME (Typed)
AMERICABY (Signature) - . Keith Pfeffer
i ﬂ;_r;f Eliaame | TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
10/19/2022 |68HERC21D0006

ORDER NO.
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(b)
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ORDERED
(©

UNIT

(d)

UNIT
PRICE

AMOUNT

(f)

QUANTITY
ACCEPTED
(9)

0001

Admin Office:

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Cincinnati OH 45268-0001
Accounting Info:
22-23-C-40CE-000B71XPB-2505-2240WSE022-001
BFY: 22 EFY: 23 Fund: C Budget Org: 40CE
Program (PRC): O000B71XPB Budget (BOC): 2505
DCN - Line ID: 2240WSE022-001
Period of Performance: 10/19/2022 to
10/18/2023

Support for Technical Assistance and
Climate-Water-Finance Nexus under Creating
Resilient Water Utilities Initiative.
Product/Service Code: R499

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



PERFORMANCE WORK STATEMENT
Contract: 6SHERC21D0006
Task Order: 68HERC23F0023

TITLE: Technical Assistance and Climate & Water Finance Nexus under Creating
Resilient Water Utilities Initiative (CRWU 1I)

PERIOD OF PERFORMANCE: Date of Task Order Award through 12 months.

Task Order Contracting Officer’s Representatives (TOCOR):

Alternate TOCOR: TOCOR:

Steve Fries Curt Baranowski

Office of Ground Water and Drinking Office of Ground Water and Drinking

Water (OGWDW) Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC: 4608T) 1200 Pennsylvania Avenue, NW (MC: 4608T)
Washington, DC 20460 Washington, DC 20460

202-564-7089 202-564-0636

fries.steve(@epa.gov baranowski.curt@epa.gov

I. BACKGROUND AND PURPOSE:

Background: The U.S. Environmental Protection Agency (EPA or Agency) has established its
Creating Resilient Water Utilities (CRWU) initiative to enable the water sector, which includes
drinking water, wastewater, and storm water utilities, to identify, develop and implement
infrastructure improvements and operational strategies that account for the risk associated with
current and long-term weather patterns. CRWU recognizes that any comprehensive approach to
utility resilience must include both adaptation and mitigation. It also seeks to engage a broad
range of water sector stakeholders in developing a holistic approach under which these risks can
be addressed at the utility level.

Purpose: The contractor shall support the priorities and requirements of the Water Infrastructure
and Cyber Resilience Division (WICRD) as related to the CRWU initiative activities. The task
order supports EPA’s efforts to pursue activities related to the resilience of the Nation’s water
sector infrastructure to threats from various entities, including the associated challenge to the
water sector’s ability to fulfill its public health and environmental mission. Extreme weather
events, sea-level rise, temperature changes, and shifting precipitation and runoff patterns, all
have significant implications for sustainability of the Nation’s water sector. The water sector will
need to develop effective adaptation strategies to address potential impacts.

This task order supports the mission of WICRD as described in the Water Security Strategy
framework, which relates resources, activities, outputs, audience, short- and long- term outcomes

to the WICRD pillars of Prevention, Detection, Response, and Recovery. Additionally, this work
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assignment contributes to the commitments made in EPA’s Strategic Plan: 2018 to 2022, Goal 1
(A Cleaner, Healthier Environment), Objective 1.2 (Provide for Clean and Safe Water).

The intended audience for this project is drinking water, wastewater, and stormwater utilities, as
well as other parties that support these utilities as they begin to understand and consider
challenges, adaptation options, and financing for these options to build resilience and increase
overall effective utility management.

Partners in CRWU-related coordination efforts include but are not limited to the following:
Drinking Water and Wastewater Associations and Stakeholders; EPA program offices such as
Office of Research and Development, and various other components of the Office of Water (e.g.,
Office of Wastewater Management, Drinking Water Protection Division, and Office of
Wetlands, Oceans, and Watersheds); Federal Agencies; and EPA Regional offices

This work will be completed commensurate with Section 4: Outreach and Communication of the
contract.

I1. TASKS:

The tasks below provide the contractor with a description of the expected deliverables and time
frames. For schedule of deliverables see Section IV.

All tasks and deliverables highlighted in yellow are to be considered optional and only to be
started if provided Technical Direction by the TOCOR.

Task 1. Monthly Progress Reports :

Reports of Work, the Contractor shall provide electronic copies of the monthly progress and
financial reports to the Contracting Officer, EPA Contract Level Contracting Officer
Representative (CLCOR - previously titled Project Officer (PO)) and Task Order Contracting
Officer Representative (TOCOR). Each progress report shall describe the work and expenditures
for the same time period as the corresponding invoice. The reports shall list by task the amount
of work completed and include a table of hours by personnel for each task. The reports also shall
identify any problems or difficulties, lessons learned, Quality Assurance (QA)/Quality Control
(QC) activities, and next steps.

Quality Assurance is an important component of EPA’s work to assure that environmental
information is appropriate for its intended use. This Task Order (TO) does not require the
contractor to collect or obtain field samples or use secondary data.

The Contractor shall immediately notify the EPA TOCOR by telephone of any problems that
may impede performance, impact QA-related activities, and any corrective actions needed to
solve the problems. The Contractor shall also include this in the Monthly Technical and Cost
Progress Reports.
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Deliverables: The contractor shall provide monthly progress and financial reports and biweekly
calls with the EPA.

Task 2. Individual Technical Assistance to Water Sector Utilities:

In collaboration with EPA, the contractor shall provide technical assistance to conduct utility-
oriented climate change risk assessments exercises using CRWU’s Resilient Strategies Guide
(RSG) or Climate Resilience Evaluation and Awareness Tool (CREAT). In this Option Year
(OY) the contactor shall provide this technical assistance to twenty-five (25) individual water
sector utilities. EPA and the contractor will work together to identify the appropriate water sector
utilities that will receive this assistance and agree on which tool(s) or approach would be most
appropriate for each participating system. To the best of its ability, the contractor shall ensure
that technical assistance provider networks such as NRWA and RCAP, as well as EPA Regional
staff and states representatives are involved in the assessment process.

The technical assistance process requires the development of agendas and presentations,
provision of logistical support for scheduling and facilitation of events. The site assessment
portion of each assistance process will be held during an in-person visit, depending on local
health guidance and travel policies for EPA and the contractor. For planning purposes, the
contractor should assume the following for each individual exercise: three (3) webinars with
participants, as well as travel for two (2) contractors for one (1) two-day onsite visit or, if held
virtually, an additional part-day (3 hour) web meeting. The contractor shall provide a
comprehensive report documenting the assistance process for the participating utility.

Deliverable: Documentation of assistance with compiled notes from all meetings and a summary
report developed in collaboration with each participating utility/community. Brief project
description and photo from each utility/community for posting stories to CRWU’s Case Study
map. Reporting should include metrics from meetings including attendance at the event. See
deliverable schedule below for details.

Task 3. Regionalized Technical Assistance to Water Sector Utilities:

In collaboration with EPA, the contractor shall provide technical assistance to conduct
regionalized climate change risk assessment exercises using CRWU’s RSG or CREAT. In this
OY the contactor shall provide this technical assistance to ten (10) multi-stakeholder groups that
include water sector utilities and their community partners. EPA and the contractor will work
together to identify the appropriate utilities and partners should be part of the multi-stakeholder
groups that will receive this assistance and agree on which tool(s) or approach would be most
appropriate for each participating group. Overall, it is anticipated that up to thirty (30) water
sector utilities, assuming three (3) utilities on average per assessment exercise, will receive
assistance under this Task. To the best of its ability, the contractor shall ensure that technical
assistance provider networks such as NRWA and RCAP, as well as EPA Regional staff and
states representatives are involved in the assessment process.
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The technical assistance process requires the development of agendas and presentations,
provision of logistical support for scheduling and facilitation of events. The site assessment
portion of each assistance process will be held during an in-person visit, depending on local
health guidance and travel policies for EPA and the contractor. For planning purposes, the
contractor should assume the following for each multi-stakeholder group exercise: three (3)
webinars with participants, as well as travel for two (2) contractors for one (1) two-day onsite
visit or, if held virtually, an additional part-day (3 hour) web meeting. The contractor shall
provide a brief memo documenting the process for the multi-stakeholder group.

Following the assistance process with each utility, the contractor shall support a one-day
workshop for the multi-stakeholder group, inviting other local communities and partners. Each
workshop will be held during a single in-person session, depending on local health guidance and
travel policies for EPA and the contractor. If held virtually, or in the case where some
participants need to attend virtually, the workshop will require web meeting platform hosting
support with recording capabilities. Additional support for this workshop includes the provision
of presentations on CRWU data and tools and presentations on past, locally relevant experiences
of utilities working with CRWU.

For planning purposes, the contractor should assume the following for each workshop: up to ten
(10) planning calls and a half-day event attended by up to fifty (50) participants. Assume that
any in-person workshops will be held in the offices of a member of the multi-stakeholder group.
Also assume travel for two (2) contractors for one (1) two-day trip for logistical, facilitation, and
presentation support at each workshop. As requested by EPA, the contractor shall provide any
recordings from these workshops to EPA for publication on EPA’s Website.

Deliverable: Documentation of assistance with compiled notes from all meetings and a summary
memo developed in collaboration with each participating utility. Brief project description and
photo from each utility for posting stories CRWU’s Case Study map. Reporting should include
metrics from meetings including attendance at the event. For any virtual workshops, video files
from workshops for deployment to EPA’s Website. See deliverable schedule below for details.

Task 4. Revisit and Update EPA’s “Risks and Resilience: Integration of Climate Readiness
into Credit Assessment for Drinking Water and Wastewater Utilities”

The contractor shall complete the Working Group process, begun under Task Order
68HERC22F0015 of this contract, conducting a professionally facilitated collaborative process
to re-engage with the water and financial sectors to continue discussions related to the
intersection of water infrastructure development, climate change, and financial risk.

The goal of this working group process is to increase the mutual understanding of how water
sector utilities and credit and insurance rate agencies can assess and manage climate risks. This

process has taken place over a series of discussions that engaged participants on major topics
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related to how the sectors perceive and manage risk of water availability shortages, infrastructure
needs, damage from extreme events and other climate impacts, and declining water demand and
rate structures. For each major topic, participants have discussed current exposure to potential
risks, credit ratios that may be impacted, and strategies to effectively manage and communicate
these risks. To date, this Working Group has held a sequence of five (5) virtual webinars (see
Table 1) and a draft Framework for Sharing Information between the Sectors has been developed
based on discussions and feedback from participants.

Table 1. Working Group Progress to Date

Event Brief Description

Kickoff Meeting Introductions, goals, and expectations

Financial institutions’ take on “best-in-class” water sector utility
Discussion Session 1 climate readiness and resilience practices and incorporating
climate risks and readiness into financial assessments.

The incorporation of climate readiness and resiliency into water

Discussion Session 2 o . !
sector utility capital planning processes.

Best practices for marketing and disclosure of water sector utility
Discussion Session 3 climate readiness and resilience efforts to financial institutions and
related benefits.

Assessing climate impacts - Methods used by and resources

Discussion Session 4 . S
available from financial institutions.

The contractor shall facilitate and support the logistics for an in-person meeting to culminate the
Working Group process and inform development and publication of a Final Report. The draft
framework and agenda with specific questions will be distributed in advance of the in-person
meeting to help stimulate productive dialogue and discussion. Working group participants will
be asked to provide feedback on draft documents, including the final report drafts following the
meeting.

The final report should build on the current body of literature to establish what it means to be
resilient to climate change in the water and financial sectors. More specifically, the synthesis
document will:
e Explain the water sector-specific climate impacts including an assessment of potential
exposure points and related credit ratios;
e Provide utility examples of resilience through adaptation (risk management activities)
e Connect strategies used by the financial sector to identify effective climate risk
management by utilities with the strategies being used by the water sector; and
e Leverage any common risk terminology agreed upon during the collaborative process.

For planning purposes, the contractor should assume up to four (4) planning calls with project
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partners to prepare for a two all-day in-person meeting. Assume the meeting will be attended by
up to fifty (50) participants, with up to five (5) of these participants will need travel support as
subject matter experts (SMEs). Also assume travel for four (4) contractors for a two-day trip for
logistical and facilitation support at the in-person meeting.

Deliverables: Notes from each event held as part of the Working Group process. Final report
summarizing discussions and findings from all meetings. Reporting should include metrics from
meetings including attendance at the event. See deliverable schedule below for details.

Task 5. Outreach and Coordination with Water Sector Partners

The contractor shall provide material and presentation support to facilitate and enhance EPA’s
CRWU efforts. Specific activities will be assigned through written technical direction by the
EPA TOCOR in response to the EPA’s support needs. EPA anticipates that materials would
include conference presentations, reports and materials from previous technical assistance and
workshops for use in meetings with water sector and government partners or presentations at
conferences hosted by water sector associations and organizations focused on the science and
policies around climate change and adaptation. For planning purposes, the contractor should
assume five (5) requests for support where travel for one (1) contractor for a two-day trip would
be necessary.

Deliverables: See deliverable schedule below for details.
III. GENERAL REQUIREMENTS OF THE TASK ORDER:

Work conducted under this Task Order shall not duplicate work conducted under any other Task
Order or Work Assignment under any other contract.

Confidential Business Information (CBI): For this Task Order, the contractor shall not be
accessing any Confidential Business Information (CBI).

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, the contractor personnel shall be clearly identified as independent contractors of EPA
when participating in events with outside parties and prior to the start of any meeting. The
contractor personnel are prohibited from acting as the Agency’s official representative. When
speaking with the public, the contractor shall refer all interpretations of policy to the TOCOR.

Quick Response: Under this TO, the contractor may be required to provide information for use
by EPA for quick responses and analyses of options, issues, and policy decisions. Quick
responses are those which require completion in one to five working days.

Travel: Under TO, the contractor may be required to conduct travel under Tasks 2, 3, 4, and 5 as
follows:
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Table 2. Anticipated Travel by Task

Task | Activity Number of Trips
2 Site visits to utilities 15 site visits with 2 contractors
Site visits to utilities 5 site visits with 2 contractors
? Workshops for partners 5 workshops with 2 contractors for support
In-person meeting 4 contractors
! SME travel 5 SMEs
5 Conference presentations 5

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are
to be provided in electronic form using Word and/or Excel/Access, ArcGIS, or, in special cases
another software program agreed to by the TOCOR. Memos are to be written in a manner which
will make them easy to conform into draft chapters for the Final Report. For deliverables that are
in Word or pdf versions of Word documents, that are intended to be shared with management or
the public, the contractor shall use decimal align in all tables containing columns of numbers of
varying digits, whether decimal places are reported or not. All final materials will be formatted
to be compliant with Section 508 Amendment to the Rehabilitation Act of 1973.

IV. SCHEDULE OF DELIVERABLES:

Task Deliverables Due

Progress and financial reports Monthly

Bi-weekly, including weekly calls during

Calls with EPA periods of intense activity

Individual Water Sector Utility Specific deadlines to be provided by

2 Technical Assistance Technical Direction; all deliverables to be
documentation completed by September 30, 2023
Regionalized Water Sector Utility | Specific deadlines to be provided by

3 Technical Assistance Technical Direction; all deliverables to be
documentation completed by September 30, 2023
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Workshop reports

Workshop event recordings

SME travel support

Specific deadlines to be provided by
Final report Technical Direction; all deliverables to be
completed by September 30, 2023

Notes from meeting

V.

PERFORMANCE STANRDARDS AND MEASURES:

The following standards will be used to measure performance.

1.

2.

VI

Quality of Products: All tasks are to be of superior quality. The quality of outputs will be
measured against similar analyses and work already performed by EPA.

Schedule: All tasks are to be completed on, or ahead of schedule as measured against the
acceptance criteria.

Ingenuity and Resourcefulness: New issues are addressed using innovative analyses.
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses
to address new issues not previously identified.

Quality assurance: Adhere to Contract level QAPP.

STATUS NOTIFICATION:

The contractor shall notify the EPA PO and program office contact when 75% of the funds
provided have been expended or when funding for less than 6 weeks work remains. The
Contractor shall also notify the TOCOR when 75% of the funds have been used on any single
case assignment. Notifications shall be in writing and cc to the Project Officer.
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68HERC23F0023
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $210,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 6SHERC21D0006
TASK ORDER NO. 68HERC23F0023

Period of Performance — Date of Award through twelve months

FUNDING ACTION FUNDING
Total Line 0001 Amount $908,787.07
Initial Funding $210,000.00
Balance Unfunded $698,787.07

SECTION F - Deliveries or Performance

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE
The period of performance of this task order period shall be “From Date of Award through Twelve Months”,

inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR)

Steve Fries, 202-566-7089, email: fries.steve@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
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The purpose of this modification is to add incremental funding in the total
Time-and-Materials amount of $200,000.00 to Line Item 0001 (Base Year).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $200,000.00
Incremental Funded Amount changed: from $210,000.00 to $410,000.00
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68HERC23F0023
SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $410,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor’s notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."”

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (2) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default”. The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(9) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 68HERC23F0023

Period of Performance — October 19, 2022 through October 18, 2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $908,787.07
Initial Funding $210,000.00
Incremental Funding $200,000.00
(P00002)
Balance Unfunded $498,787.07

SECTION F - Deliveries or Performance

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE
The period of performance of this task order period shall be from October 19, 2023 through October 18, 2024,
inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR)

Steve Fries, 202-566-7089, email: fries.steve@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer.keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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The purpose of this modification is to add incremental funding in the total
Time—-and-Materials amount of $250,000.00 to Line Item 0001.

See the attached funding recap sheet.
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Account code:
23-24-C-40CD-000B71XPB-2505-2340WSE009-001
Beginning FiscalYear 23
Ending Fiscal Year 24

Fund (Appropriation) C
Budget Organization 40CD
Program (PRC) 00OB71XPB
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2340WSE009-001
Quantity: O

Amount: $250,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 10/19/2022 to 10/18/2023
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SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $660,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 6SHERC23F0023

Period of Performance — October 19, 2022 through October 18, 2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $908,787.07
Initial Funding $210,000.00
Incremental Funding $200,000.00
(P00002)
Incremental Funding $250,000.00
(P00003)
Balance Unfunded $248,787.07

SECTION F - Deliveries or Performance

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE
The period of performance of this task order period shall be from October 19, 2022 through October 18, 2023,

inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR)

Steve Fries, 202-566-7089, email: fries.steve@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
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See Schedule
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The purpose of this modification is to add incremental funding in the total
Time-and-Materials amount of $25,864.42 to Line Item 0001 (Base Year).

See attached Funding Recap Sheet.

LIST OF CHANGES:
Obligated Amount for this Modification: $25,864.42
Incremental Funded Amount changed: from $660,000.00 to $685,864.42

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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John Krauss

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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SIGNATURE
04/04/2023
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243
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CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $25,864.42
Incremental Funded Amount changed from
$660,000.00 to $685,864.42

NEW ACCOUNTING CODE ADDED:
Account code:
22-23-C-40CD-000B71XPB-2505-2340WSE019-001
Beginning FiscalYear 22
Ending Fiscal Year 23
Fund (Appropriation) C
Budget Organization 40CD
Program (PRC) 00O0B71XPB
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2340WSE019-001
Quantity: O

Amount: $25,864.42

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 10/19/2022 to 10/18/2023

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $685,864.42 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 6SHERC23F0023

Period of Performance — October 19, 2022 through October 18, 2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $908,787.07
Initial Funding $210,000.00
Incremental Funding $200,000.00
(P00002)
Incremental Funding $250,000.00
(P00003)
Incremental Funding $25,864.42
(P00004)
Balance Unfunded $222,922.65

SECTION F - Deliveries or Performance

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE
The period of performance of this task order period shall be from October 19, 2022 through October 18, 2023,

inclusive of all required reports.

SECTION G - Contract Administration Data

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR)

Steve Fries, 202-566-7089, email: fries.steve@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [ ]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
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12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $175,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
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ORDER NO. IN ITEM 10A
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Max Expire Date: 10/18/2023

The purpose of this modification is to add incremental funding in the total
Time-and-Materials amount of $175,000.00 to Line Item 0001 (Base Year).

See attached Funding Recap Sheet.

LIST OF CHANGES:

Obligated Amount for this Modification: $175,000.00

New Total Obligated Amount for this Award: $860,864.42

Incremental Funded Amount changed: from $685,864.42 to $860,864.42
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Beginning FiscalYear 23
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Budget Organization 40CD
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Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2340WSE022-001
Quantity: 0

Amount: $175,000.00

Discount Terms:
NET30
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 10/19/2022 to 10/18/2023
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OPTIONAL FORM 336 (4-86)
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SECTION B - Supplies or Services/Prices

B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $685,864.42 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:
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RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC21D0006
TASK ORDER NO. 6SHERC23F0023

Period of Performance — October 19, 2022 through October 18, 2023

FUNDING ACTION FUNDING
Total Line 0001 Amount $908,787.07
Initial Funding $210,000.00
Incremental Funding $200,000.00
(P00002)
Incremental Funding $250,000.00
(P00003)
Incremental Funding $25,864.42
(P00004)
Incremental Funding $175,000.00
(P00005)
Balance Unfunded $47,922.65

SECTION F - Deliveries or Performance

F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE
The period of performance of this task order period shall be from October 19, 2022 through October 18, 2023,

inclusive of all required reports.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Curt Baranowski, 202-566-0636, email: baranowski.curt@epa.gov (TOCOR)

Steve Fries, 202-566-7089, email: fries.steve@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
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Keith Pfeffer, 513-487-2034, pfeffer keith@epa.gov (Contracting Officer)

John Krauss, 513-487-2148, krauss.john@epa.gov (Contract Specialist)
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	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 4 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 4 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$908,787.07
	Total Line 0001 Amount
	$210,000.00
	Initial Funding
	$200,000.00
	Incremental Funding (P00002)
	$250,000.00
	Incremental Funding (P00003)
	$25,864.42
	Incremental Funding (P00004)
	$222,922.65
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES


	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 5 (Cover Pages)
	Contract 68HERC21D0006 Task Order 68HERC23F0023 MOD 5 (Clauses and Recapitulation)
	SECTION B - Supplies or Services/Prices
	B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

	FUNDING
	FUNDING ACTION
	$908,787.07
	Total Line 0001 Amount
	$210,000.00
	Initial Funding
	$200,000.00
	Incremental Funding (P00002)
	$250,000.00
	Incremental Funding (P00003)
	$25,864.42
	Incremental Funding (P00004)
	$175,000.00
	Incremental Funding (P00005)
	$47,922.65
	Balance Unfunded
	SECTION F - Deliveries or Performance
	F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

	SECTION G - Contract Administration Data
	G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES



